Harbor Renovation Co

Bathroom renovation proposal

Proposal number: HR-2026-221
Contractor: Harbor Renovation Co
Proposal date: 2026-10-09
Project: Maple Street bathroom
Project type: bathroom_renovation
Pricing basis: fixed_price
Validity: 14 days from proposal date
Contact: bids@harborreno.example

PROJECT SUMMARY

Harbor Renovation Co proposes a fixed-price bathroom update based on the visible existing conditions. Waterproofing and exhaust ventilation are excluded unless added by written change order.

SCOPE OF WORK

- Remove existing finishes and install new tile, vanity and fixtures.
- The price assumes the existing plumbing and electrical layout remains unchanged.

LINE ITEMS

LI-01 | Demolition and debris removal | 1 | LS | 1,800.00 | 1,800.00
LI-02 | Plumbing fixture replacement | 1 | LS | 5,500.00 | 5,500.00
LI-03 | Electrical outlets and lighting | 1 | LS | 2,900.00 | 2,900.00

Harbor Renovation Co

Bathroom renovation proposal

LINE ITEMS CONTINUED

LI-04 | Tile installation | 1 | LS | 8,000.00 | 8,000.00
LI-05 | Vanity and countertop | 1 | LS | 4,000.00 | 4,000.00
LI-06 | Shower and sink fixtures | 1 | LS | 3,500.00 | 3,500.00
LI-07 | Paint and trim | 1 | LS | 2,000.00 | 2,000.00
Subtotal: $27,700.00
Total: $27,700.00

EXCLUSIONS

EX-01 | Waterproofing and shower pan | Not included; priced separately if requested.
EX-02 | Bathroom exhaust fan and ducting | Not included.
EX-03 | Permits and inspections | Owner responsibility.
EX-04 | Concealed water or framing damage | Not included; change order required.

MATERIAL SPECIFICATIONS

Tile specification: Ceramic floor tile and wall tile
Vanity specification: Painted vanity with laminate countertop
Fixture specification: Chrome shower and sink fixtures

Harbor Renovation Co

Bathroom renovation proposal

RESPONSIBILITIES

Supplies: Harbor Renovation Co
Purchases: Harbor Renovation Co for included scope
Pays: Harbor Renovation Co for included scope
Installs: Harbor Renovation Co
Coordinates: Homeowner
Delivers: Harbor Renovation Co
Unloads: Homeowner
Warrants: Harbor Renovation Co, 90 days workmanship

PAYMENT TERMS

Deposit: 40% at signing
Payment schedule: balance due at substantial completion
Payment schedule total: $27,700.00

CHANGE ORDER TERMS

Change order fee: $500 administration fee per change.

QUALIFICATIONS

Synthetic test document created by BuildScope Check. Not a real offer.
Estimate excludes concealed conditions and code upgrades.