Willow Bath Studio

Bathroom renovation proposal

Proposal number: WB-2026-014
Contractor: Willow Bath Studio
Proposal date: 2026-10-08
Project: Maple Street bathroom
Project type: bathroom_renovation
Pricing basis: fixed_price
Validity: 30 days from proposal date
Contact: estimates@willowbath.example

PROJECT SUMMARY

Willow Bath Studio proposes a complete bathroom renovation with waterproofing, ventilation and finish work. Existing conditions are assumed to be serviceable until demolition exposes the walls and floor.

SCOPE OF WORK

- Remove the existing bathroom finishes and fixtures.
- Install new plumbing, electrical, ventilation, waterproofing, tile and vanity.

LINE ITEMS

LI-01 | Demolition and disposal | 1 | LS | 2,400.00 | 2,400.00
LI-02 | Plumbing rough-in and drain relocation | 1 | LS | 6,800.00 | 6,800.00
LI-03 | Electrical and exhaust fan | 1 | LS | 3,200.00 | 3,200.00
LI-04 | Cement board and waterproofing | 1 | LS | 4,600.00 | 4,600.00

Willow Bath Studio

Bathroom renovation proposal

LINE ITEMS CONTINUED

LI-05 | Floor tile and wall tile | 1 | LS | 9,500.00 | 9,500.00
LI-06 | Vanity, countertop and sink | 1 | LS | 5,200.00 | 5,200.00
LI-07 | Shower glass and fixtures | 1 | LS | 3,900.00 | 3,900.00
LI-08 | Paint, trim and final clean | 1 | LS | 2,500.00 | 2,500.00
Subtotal: $38,100.00
Sales tax: 7.5% included, $2,857.50
Total: $40,957.50

EXCLUSIONS

EX-01 | Structural framing repair | Not included unless concealed damage is found.
EX-02 | Permit fees | Allowance only; final fee is set by the authority.

MATERIAL SPECIFICATIONS

Tile specification: Porcelain floor tile and ceramic wall tile
Waterproofing method: Bonded sheet membrane in the wet area
Vanity specification: White oak vanity with quartz countertop
Ventilation specification: 110 CFM ceiling exhaust fan
Fixture specification: Brushed nickel shower and sink fixtures

Willow Bath Studio

Bathroom renovation proposal

RESPONSIBILITIES

Supplies: Willow Bath Studio
Purchases: Willow Bath Studio
Pays: Willow Bath Studio for included scope
Installs: Willow Bath Studio and licensed trade contractors
Coordinates: Willow Bath Studio
Delivers: Willow Bath Studio
Unloads: Willow Bath Studio
Warrants: Willow Bath Studio, one year workmanship

PAYMENT TERMS

Deposit: 30% at signing
Payment schedule: progress draws; balance at completion
Payment schedule total: $40,957.50

CHANGE ORDER TERMS

Change order fee: 10% of changed work plus $250 administration fee.

QUALIFICATIONS

Synthetic test document created by BuildScope Check. Not a real offer.